## **ENGINEERING GROUP, LCMG** NBP HEAD OFFICE KARACHI

## MINUTES OF PRE-BID MEETING

**TENDER TITLE:** 

Major Renovation and Refurbishment of 1st Floor, NBP Head Office Building,

I. I. Chundrigar Road, Karachi

NBP TENDER ID:

NT-04/18/2024-2

PPRA TENDER NO:

TS537461E

HELD ON:

April, 30 2024 at 11:00 am, NBP Head Office Building, Karachi

## PARTICIPANTS:

1. Syed Kamran Ahmed Engineering Group, NBP 2. Mr. Arshad Ali Engineering Group, NBP 3. Mr. Javed Akhter Engineering Group, NBP 4. Mr. Abdul Majeed Engineering Group, NBP 5. Mr. Khan Sher M/s. Aurangzeb Khan Builder

6. Mr. Uzair Imran

M/s. Khan Traders

7. Engr. Majeed

M/s. Engineer Majeed

8. Rana Waqar Ahmed

M/s. BS Traders & Engineering Services

The representatives of the prospective bidders were asked to share their queries with respect to any of the instructions, terms & conditions, BOQ item etc. as mentioned in the bidding documents for necessary clarifications.

The details of queries and responses are as under:

- The representative of one of the bidders; enquired about the space for the storage of renovation material such as tiles etc.; if being arranged by them for the whole project in advance. It was informed that necessary storage space will certainly be provided within Bank premises.
- The representative of one of the bidders; seek clarification regarding execution of works in Sections. It was clarified that due to huge magnitude of the works; area to be renovated is divided into different Sections and soon after the commencement of works, the Contractor can start dismantling at any of the vacant Section or Sections; as being permitted by the Bank.
- The representatives of couple of the bidders; raised query regarding possibility of difference in quality/shade of tiles being imported or available in the market; at the time of procurement. It was clarified that contractor can arrange specified tiles as stated in the BOQ; from anywhere and anyone; however the technical specifications of the stated tiles shall be the primary criteria for the selection and the contractor may coordinate with the Bank for any technical assistance (if required).
- The representatives of the bidders; asked to visit the site of the project works and accordingly together with the Engineering Team of the Bank; visit was conducted soon after the meeting.

The meeting concluded with vote of thanks to all the participating bidders.

Sved Kamran Ahmed

VP/Wing Head

Arshad Ali

AVP/Head - Civil VP/Head-Mechanical

Abdul Maieed AVP/Head-Flectrical