

**CORRIGENDUM**  
**NATIONAL BANK OF PAKISTAN**  
**ENGINEERING WING (NORTH), LAHORE**  
**INVITATION FOR BID**

This has reference to NBP and PPRA web advertisements Nos. NT-03/17/2014-2 & **TS205851E** dated 17-03-2014 & 18-03-2014 respectively regarding following works.

1. Refurbishment of new rented premises for NBP, Gulshan-e-Ravi branch, Central Region, Lahore. (Completion time 120 Days).
2. Refurbishment of NBP, Islamic Banking branch at Allama Iqbal Town, Lahore (Completion time 120 Days).
3. Refurbishment of new rented premises for NBP, Ellahabad branch, District Kasur, East Region, Lahore. (Completion time 90 Days).
4. Refurbishment of new rented premises for NBP, Manga Mandi branch, East Region, Lahore. (Completion time 90 Days).
5. Refurbishment of new rented premises for NBP, Mustafabad branch, East Region, Lahore. (Completion time 90 Days).
6. Construction of boundary wall at NBP, Staff Colony, Samanabad, Lahore (Completion time 120 Days).
7. Refurbishment / renovation & face lifting of NBP Kulachi branch Distt: Tank (D.I, Khan Region) (Completion time 90 days).
8. Refurbishment / renovation & face lifting of NBP Serai Naurang branch Distt: Bannu (D.I, Khan Region) (Completion time 90 days).
9. Refurbishment / renovation & face lifting of NBP GBS Batkhela branch, (Regional Office, Mardan) (Completion time 90 days)

Following dates are hereby revised as under:-

		OLD DATE	NEW DATE
1.	Application / company profile submission & tender issuing date.	01-04-2014	17-04-2014
2.	Tender receiving & opening	07-04-2014	22-04-2014

Others terms and conditions will remain same.

**Engr. SUHAIL ANWAR**  
**DY. CHIEF ENGINEER (North)**  
**PH. 042-99211216**  
**FAX. 042-99211223**