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National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

INVITATION FOR BIDS

1) Renovation & Refurbishment work of NBP Main Branch Khairpur (0019), Sukkur Region.

2) Renovation & Refurbishment work of NBP SIE Branch (1347), Bahawalpur Region.

3) Renovation & Refurbishment work of NBP Tranda Muhammad Panah Branch (0730),
Bahawalpur Region.

4) Renovation & Refurbishment work of NBP Mehmood Kot Branch (0940), DG Khan
Region.

5) Renovation & Refurbishment work of NBP Rojhan Branch (1686), DG Khan Region.

6) Renovation & Refurbishment work of NBP Musa Khail Branch (1040), Sibi Region.

7) Renovation & Refurbishment work of NBP SPIT Landhi Branch (0103), Karachi West
Region.

National Bank of Pakistan invites sealed bids for the procurement of services of a civil works constructor
for aforesaid works with an active status on FBR Active Taxpayer List & Provincial Revenue Board and have
vast experience of construction/Renovation works may obtain tender documents. Eligibility criteria for
bidding document consists of the following.

1. A bidder should have a valid registration in Pakistan Engineering Council in financial category C-5
or above for (Sr. No. 01) and in financial category C-6 or above for (Sr. No. 02, 03, 04, 05, 06 & 07)
along with CE-10 and EE-04 construction specialties on bidding date.

2. Only constructor who has completed minimum two projects of Banks, financial & multinationals
institutions of similar nature, costing not less than Twenty-Five (25.0) Million for (Sr. No. 01) &
costing not less than Four (4.0) Million for (Sr. No. 02, 03, 04, 05, 06 & 07) Pak Rupees each, during
last Five years is eligible to bid.

3. Affidavit that the firm has not been blacklisted in past by Govt./ Semi Govt./ Private Organizations

For Interested bidders Single Stage-One Envelope Bidding Documents as per PPRA Rule 36 (a) containing

details of bid, detailed terms and conditions, method of procurement, procedure for submission of bids, bid
security, bid validity, opening of bid, evaluation criteria, clarification / rejection of bids, performance
guarantee etc., have been made available at NBP web site “https://www.nbp.com.pk/TENDER” which can
be downloaded by interested contractors/ firms till 21-08-2023.

All the interested bidders, who wish to participate in the bidding, must submit the documentary proof of
above-mentioned eligibility criteria in the office of The Wing Head, Engineering Wing South, 3™ Floor, NBP
Head Office, Karachi, for verification on or before 22-08-2023. In case of noncompliance/ineligibility, the
contractor/firm will not be allowed to participate in the bidding process.

The bids, prepared in accordance with the instructions in the Bidding Documents along with Bid security in
shape of Pay order or Bank Guarantee must reach in the office of:

“Wing Head, Engineering Group, 3™ Floor, National Bank of Pakistan, Head Office I.|
Chandigarh Road, Karachi. Tel. +92-21-99220766 Ext No. 2674, 2044”

on or before 11:30 am on 23-08-2023. Bids will be opened on the same day at 12:00 am in the presence of
tender opening committee and contractors, who wish to be participated. If office remains closed on bidding
date for some reason, this work will be carried out on the consecutive working day. This advertisement is
also available on PPRA website at www.ppra.org.pk as well as on the National Bank of Pakistan website
https://www.nbp.com.pk/TENDER

Wing Head (South)
South Wing, Engineering Group, LCMG
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National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

LCMG/ADV/2023

TERMS & CONDITIONS FOR TENDERS/QUOTATIONS
RENOVATION & REFURBISHMENT WORK OF NBP SIE BRANCH (1347),
BAHAWALPUR REGION

The payment shall be made as per actual measurement of works done at site.

Rates should be quoted on aggregate with percentage as detail given in BOQ and no
conditional tender would be accepted.

3. The time limit will be 150 days from the date of start of work given in writing by the
Wing Head Engineering. In case the contractor fails to complete the work within the
stipulated period a penalty of Rs.0.1% per day shall be levied to the maximum of 10%
of the total cost of work whichever is less or the work may be treated as cancelled and
the same may be completed through other agency as the Risk & cost of the contractor.

4, The contractors shall also have to submit (470,000/-) Earnest money of Estimate
amount in terms of payment order issued by any schedule Bank in favor of Wing Head
Engineering to be attached.

5. 5% Security deposit will be deducted from running/final bills and be released after six
months of the completion of work executed satisfactorily and if no effects occur during
this period.

6. In case the contractor failure to complete the work within stipulated period a penalty

of 0.1% per day shall be levied to the maximum of 10% of the total cost of work

7. It at any stage the Wing Head Engineering find that the progress of work is not
satisfactory and the contractor is not be able to complete it within the time, he has right
to get the work executed through some other agency at the risk & cost of the
Contractor.

8. After the expiry of time limit if the works still remain incomplete this may be completed
through some other agency without any notice to the contractors at his risk & Cost.

9. All work shall have to be carried out strictly according to the specifications any work not
upto the specification will have to be dismantled and re-laid or its rate will be reduced
if otherwise accepted by the WHE. In this connection the decision of the Wing Head
Engineering will be final and binding upon the contractor.

10. Any extra item carried out by the contractor will be paid as per the rates of similar items
include in tender of the contractor. However, if no similar item exists in tender the rates
as fixed by the Wing Head Engineering will be final and binding on the contractor
without appeal.

11. Quantities of items may decrease or increase or some items may be omitted at the
discretion of the Wing Head Engineering at site.

12. If any items or work is carried out which is not covered in tender the rate fixed by the
WHE for such item will be final and binding on the contractors. The Contractor in his
own interest should get the rate for such item approved by the Wing Head Engineering
before executing the work.

13. In case of any dispute arising during the execution of this contract the decision of the
Wing Head Engineering will be final and binding upon the contractor without appeal.

14. The rates quoted by the contractor shall be binding to the contractors for a period of
six months from the date of tender and No fluctuation of any sort in material, labour,
cartage etc. will be considered before this date.

15. During the dismantling/removal or execution the work the contractor will not claim and
increase in prices of any sort or escalation due to any cause or conditions

16. The Contractor will responsible for any hindrance in work from KMC, KDA or any agency
and should sort out at his own cost.
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National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

The contractor should arrange power loading/unloading & labour charges to their own,
the bank is not responsible for this in any case. Detail of work and measurement should
be submitted with final/running bills

The Contractor should work in the Bank’s premises as per instructions of Wing Head
Engineering such that the working Office does not disturb. No extra payment will be
made for fro working in the night or holiday.

During construction of work contractor is responsible for the branch/Office fixtures,
fittings furniture and any damage to them is the responsibility of contractor to be
indemnified to bank at actual cost.

The contractor should also deal with Sui Gas Co., Telephone Department and KESC and
any other agency for shifting gate, fixture, fittings, furniture telephone cables and
shifting of electric lines and meters etc. at his own cost. The bank will only pay
departmental charges to the concerned Department on actual production of
receipts/bills

No claim certificate will be submitted by the contractor with final bill without which No
payment will be made to the contractor.

Completion Certificate will be submitted by the contractor with final bill without which
No payment will be made to the contractor.

The bill will be submitted in duplicate (One original and one duplicates) on printed
Letter head.

The payment of final bill will be made when the completion certificate is submitted from
the respective Department/branches/Offices/group Wing.

The Bank reserves the right to reject any tender or part thereof.

In case of breaking/lost/damage or damage the premises any item of work during
dismantling/shifting/removing, loading/un-loading, the cost of the same will be
recovered/repaired from contractor’s bill on prorate basis or the contractor will pay the
cost of the same to the Bank.

The Contractor will responsible to clean up the site and disposal the unused/waste
material from the site and throwing outside municipal limit after dismantling/removal
from the site.

All the items should be handed over and stacking at the Bank’s premises safely for
future use after proper counting to the concerned staff.

The Tender will be received on 23/08/2023 at 11:30 am in the Office of the Deputy
Chief Engineer, Head Office Karachi and will opened on same date in presence of
contractor’s representatives who opt to attend.

Accepted terms and conditions

Contractor Wing Head Engineering
Sr. Resident Engineering
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National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

INSTRUCTIONS TO TENDERERS

A-GENERAL
1. Scope of Tender

The Employer as defined in the Tendering Data (hereinafter called “the Employer”) wishes
to receive tenders for the works summarized in the Tendering Data (hereinafter to as “the
works”)

Tenderers must quote for the complete scope of work. Any tender covering partial scope
of work will be rejected as non-responsive.

2. Eligible Tenderers
Tendering is open to all firms / contractors duly pre-qualified with the Bank.

3. Cost of Tendering

The tenderer shall bear all cost associated with the preparation and submission of its tender
and the Employer will in no case be responsible or liable for those costs, regardless of the
conduct or overcome or outcome of the tendering process.

B-TENDER DOCUMENTS

4. Contents of Tender Documents
The Tender Documents are those stated below and should be read in conjunction with any
Addendum issued in accordance.
4.1 Instructions to Tenderers & Tender.
4.2 Forms of Tender & Schedules to Tender.
Schedule of Tender Comprise the following:

4.3 Schedule A:  Schedule of Prices

4.4 Schedule B:  Specific Works Data

4.5 Schedule C:  Proposed Programmed of Works
5. Condition of Contract & Contract Data
6. Standard Forms:

6.1 Form of Contract Agreement.

6.2 Form of Performance Bond.

6.3 Form of Performance Security.

6.4 Form of Bank Guarantee for advance payment.

7. Specifications.
8. Drawings.
9. Clarification of Tender Documents.

9.1 A Perspective Tenderer requiring any clarification (s) in respect of the
Tender Documents may notify the Engineer / Employer at the Employer’s
address indicated in the Tendering Data.

9.2 The Engineer / Employer will respond to any request for clarification which
it receives earlier than 10 days prior to the dead line for the submission of
tenders. Copies of the Engineer / Employer’s response will be forwarded to
all perspective tenderers, at least 5 days prior to dead line for submission
of Tenders, Who have received the Tender Documents including a
description of the enquiry but without identifying its source.

10. Amendment of Tender Documents.

10.1 At any time prior to the deadline for submission of tenders, The Employer
may, for any reasons, whether at his own initiative on in response to a
clarification requested by a prospective tenderer; modify the Tender
Documents by issuing addendum.
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10.2

10.3

National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

Any addendum thus issued shall be part of the Tender Documents pursuant
to Sub-Clause 10.1 hereof, and shall be communicated in writing to all
purchasers of the Tender Documents. Prospective tenderers shall
acknowledge receipt of each addendum in writing to the employer.

To afford prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer may at its
discretion extend the deadline for submission of tenders.

C-PREPARATION OF OF TENDERS

11. Language of Tender

The tender prepared by the tenderer and all correspondence and documents relating to
the Tender, exchanged by the tenderer and the Employer shall be written in the English
language, provided that any printed literature furnished by the tenderer may be written in
another language so long as accompanied by an interpretation of the tender, the English
translation shall govern.

12. Documents Comprising the Tender

The tender prepared by the tenderer shall comprise the following components:

12.1
12.2
12.3

12.4
12.5
12.6

Covering Letter.
Form of Tender duly filled, signed and sealed, in accordance.

Schedules (A to C) to Tender duly filled and initialed, in accordance with the
instructions contained therein & in accordance.

Tender Security furnished in accordance clause 17.
Power of Attorney in accordance with clause 18.5.
Documentary Evidence In accordance Clause 15.

13. Sufficiency of Tender.

13.1

13.2

Each tenderer shall satisfy himself before Tendering as to the correctness
and sufficiency of his Tender and of the rates and prices entered in the Price
Schedule, which rates and prices shall except in so far as it is otherwise
expressly provided in the contract, cover all his obligations under the
Contract and all matters and things necessary for the proper completion of
Works.

The tenderer is advised to obtain for himself at his own cost and
responsibility all information that may be necessary for preparing the
tender and entering into a contract for execution of the Works.

14. Tender Prices, Currency of Tender and Payments

14.1

14.2

14.3

The tenderer shall fill up the schedule of prices indicating the unit rates and
prices of the works to be performed under the Contract. Prices on the
Schedule of Prices shall be entered keeping in view the instructions
contained in the preambles to the Schedule of Prices.

Unless otherwise stipulated in the conditions of Contract, Prices quoted by
the tenderer shall remain fixed during the tenderer’s performance of the
Contract and not subject to variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the
tenderer in the currency as stipulated in Tendering Data.

15. Documents Establishing Tenderer’s Eligibility and Qualifications.

15.1

15.2

Pursuant to clause.12, the tenderer shall furnish, as part of its tender,
documents establishing the tenderer’s eligibility to tender and its
qualification to perform the Contract if its tender is accepted.

Tenderer / Manufacture must possess and provide evidence of the

experience as stipulated in Tendering Data.
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National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

16. Documents Establishing Works Conformity to Tender Documents.

l6.1

16.2

The documentary evidence of the Works conformity to the Tender
Documents may be in the form of literature, drawings and data shall furnish
documentation as set out in Tendering Data.

The tenderer shall note that standards for workmanship, material and
equipment and referred to brand names or catalogue numbers, designated
by the Employer in the Technical Provisions are intended to be descriptive
only and not restrictive.

17. Tender Security

17.1

17.2

17.3

17.4

17.5

Each tenderer shall furnish, as a part of his tender, a Tender Security of
Rs.470,000/- of tenderer deposit at call issued by a Scheduled Bank in
Pakistan in favor of the Employer valid for period 28 days beyond the tender
validity date.

Any tender not accompanied by an acceptable Tender Security shall be
rejected by the employer as non-responsive.

The tender securities of unsuccessful tenderer will be returned upon award
of contract to the successful tenderer or on the expiry of validity of Tender
Security whichever is earlier.

The tender security of the successful tenderer will be returned when the
tenderer has furnished the required performance security, pursuant to
Clause. 25 and signed the Contract Agreement, pursuant to Clause. 24.4 &
25.

The tenderer security may be forfeited:

17.5.i If a tenderer with draw his tender during the period of tender
validity

17.5.ii If a tenderer does not accept the correction of his Tender Price,
pursuant to Sub-Clause 20.3 (b)

17.5.iii In the case of successful tenderer, If he Fails to:

17.5.iii.a Furnish the required Performance Security in
Accordance with Clause. 25, or

17.5.ii.b  Sign the Contract Agreement, In Accordance with
Clause. 24.2 & 24.3

18. Validity of Tender, Format, Signing and Submission of Tender

18.1

18.2
18.3

18.4

18.5

Tenders shall remain valid for the period stipulated in the Tendering Data
after the date of tender opening.

All Schedules to Tender are to be properly completed and signed:

No alteration is to be made in the Form of Tender except in filling up the
blanks as directed. If any alteration be made or if these instructions be not
fully complied with, the tender may be rejected.

Each tenderer shall prepare original and number of copies specified in the
Tendering Data of documents comprising the tender as described in
clause.12 and clearly mark them “ORIGINAL” and “ COPY” as appropriate.

The original and all copies of the tender shall be typed or written in indelible
ink and shall be signed by a person or persons duly authorized to sign (in
the case of copies, Photostats are also acceptable). This shall be indicated
by submitting a written Power of Attorney authorizing the signatory of the
tenderer to act for and on behalf of the tenderer. All pages of the tender
shall not be initiated and official seal be affixed by the person or persons
signing the tender.

19. Deadline for Submission, Modification & Withdrawal of Tenders

19.1

Tenders must be received by the Employer at the address provided in
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19.2

19.3

19.4

National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

Tendering Data not later than the time and date stipulated therein.

Tenders submitted through telegraph, telex, fax or e-mail shall not be
considered.

Any tender received by the employer after the date and time of tender
opening prescribed in Tendering Data will be returned unopened to such
tenderer.

No tender may be modified by a tenderer after the deadline for submission
of tenders. Withdrawal of a tender during the interval between the
deadline for submission of tenders and the expiration of the period of
tender validity specified in the Form of Tender may result in forfeiture of
the tender Security pursuant to Clause. 17.5

D. TENDER OPENING AND EVALUATION

20. Tender Opening & Clarification and Evaluation

20.1

20.2

20.3

20.4

20.5

The Employer will open the tenders, in the presence of tender’s
representatives who choose to attend, at the time, date and location
stipulated in the Tendering Data.

Any Tender price of discount which is not read out and recorded at tender
opening, will not be taken into account in the evaluation of tender.

The tender’s name, Tender price, any discount, the presence or absence of
Tender Security and such other details as the Employer at its discretion may
consider appropriate, will be announced by the Employer at the tender
opening. Any tender price or discount, which was not red out and recorded
at tender opening, would not be taken into account in the evaluation of
tender.

To assist in the examination, evaluation and comparison of tenders the
Engineers / Employer may, at its discretion, ask the tenderer for clarification
of its Tender. The request for clarification and response shall be in writing
and no change in the price or substance of the Tender shall be sought,
offered or permitted.

20.4.i Prior to the detailed evaluation, pursuant to clause.20.6 to 20.8,
the Engineer/ Employer will determine the substantial
responsiveness of each tender to the Tender Documents. For
purpose of these Clause, a substantially responsive tender is one
which conforms to all the terms and conditions of the Tender
Documents without material deviations. It will include to
determine the requirements listed in Tendering Data.

20.4.ii  Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the quoted percentage and the
calculated amount in figures; then the quoted percentage will
supersede and calculated amount in figures will be corrected
accordingly. If there is a discrepancy between the words and
figures the amount in words shall prevail. If there is discrepancy
between the total tender price entered in Form of Tender and total
shown in schedule of prices- summary, the amount stated in the
Form of Tender will be corrected by the Employer in accordance
with the Corrected Schedule of Prices.

If the tenderer does not accept the corrected amount of Tender,
his tender will be rejected and his Tender Security forfeited.

A Tender determined as-substantially non-responsive will be rejected will
not subsequently be-made responsive by the tenderer by the correction of
the non-conformity.
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20.6  Any minor informality or non-conformity or irregularity in a Tender which
does not constitute a material deviation may be waived by the Employer,
provided such waiver does not prejudice or effect the relative ranking of
any other tenderers.

20.7  The Engineers / Employer will evaluate and compare only the tenders
previously determined to be substantially responsive pursuant to Sub-
clauses 20.4 to 20.6 as per requirements given hereunder. Tender will be
evaluated for complete scope of works. The prices will be compared on the
basis of the Evaluated Tender Price pursuant to Sub-Clause 20.7 herein
below.

20.7.i Technical Evaluation.

It will be examined in detail whether the works offered
by the tender complies with the Technical Provision of
the Tender Documents. For this purpose, the tender’s
data submitted with the tender in Schedule B to Tender
will be compared with technical features/ criteria of the
works detailed in the Technical Provisions, other
technical information submitted with the tender
regarding the Scope of work will also be reviewed.

20.7.ii Commercial Evaluation.

It will be examined in detail whether the tenders comply
with the commercial / contractual conditions of the
Tender Documents. It is expected that no major
deviation / stipulation shall be taken by the tenders.

20.8  Evaluated Tender Price
In evaluating the tenders, the Engineer/ Employer will determine for each
tender in addition to the Tender Price, the following factors (adjustments)

in the manner and to the extent indicated below to determine the
Evaluated Tender Price.

20.8.i Making any correction for errors pursuant to Sub-Clause 20.4
hereof.
20.8.ii Making an appropriate price adjustment for any other acceptable

variation or deviation.

20.8.iii Making an appropriate price adjustment for Deviations in terms
of price payments (if any and acceptable to the Employer).

20.9 Evaluation Methods.

Pursuant to Sub-Clause 20.8 Para (ii), and (iii) following evaluation methods
for price adjustments will be followed.

20.8.i Price Adjustment for Technical Compliance.

The cost of making good any deficiency resulting from technical
non-compliance will be added to the corrected Total Tender price
for comparison purposes only. The adjustments will be applied
taking the highest price quoted by other tenders being evaluated
in detail in their original Tenders for corresponding item. In case
of non-availability of price from other tenderers, the price will be
estimated by the Engineer/ Employer.
20.8.ii Price Adjustment for Commercial Compliance.

The cost of making good any deficiency resulting from any
quantifiable variations and deviations from the Tender Schedules
and Conditions. of Contract, as determined by the Engineer/
Employer.will be added to the Corrected Total Tender Price for
comparison . purpose only. Adjustment for commercial
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compliance will be added to the Corrected Total Tender Prices.
20.8.iii Price Adjustment for Deviation in Terms of Payments.
20.8.iv Refer to Tendering Data

21. Process to be Confidential

21..1

21..2

Sub to Clause 20.3 heretofore, no tenderer shall contact Engineer/
Employer on any matter relating to its Tender from the time of the tender
opening to the time the contractor is awarded.

Any effort by a tenderer to influence Engineer/ Employer in the Tender

evaluation, Tender comparison or Contract Award decisions may result in
the rejection of his Tender.

E. AWARD OF CONTRACT
22. Post-Qualification

22..1

22..2

in the absence of pre-qualification, the Employer will determine to its
satisfaction whether the substantially responsive, lowest evaluated
tenderer is qualified to satisfactorily perform the Contract.

The determination will be take into account the tenderer’s financial and
technical capabilities. It will be based upon an examination of the
documentary evidence of the tenderers qualifications submitted under
Clause. 15, as well as such other information as the Employer deems
necessary and appropriate.

23. Award Criteria & Employer’s Right

23..1

23..2

Subject to Sub-clause. 23.2, the Employer will award the Contract to the
Tenderer whose tender has been determined to be substantially responsive
to the Tender Documents and who has offered the lowest evaluated Tender
Price provided that such tenderer has been determined to be qualified to
satisfactory perform the Contract in accordance with the provision of
Clause. 22.

Not with standing Sub-Clause 23.1, the Employer reserves the right to
accept or reject any tender, and to annual the tendering process and reject
all tenders, at any time prior to award of Contract, without thereby
incurring any liability to the affected tenderers or any obligation to inform
the affected tenderers of the grounds for the Employer’s action.

24. Notification of Award & Signing of Contract Agreement

24..1

24..2

24.3

Prior to expiration of the period of tender validity prescribed by the
Employer, the Employer will notify the successful tenderer in writing
(“Letter of Acceptance”) that his tender has been accepted.

Within 7 days from the date of furnishing of acceptable performance
Security under the Conditions of Contract, the Employer will send the
successful tenderer the form of Contract Agreement provided in the Tender
Documents, incorporating all agreement between the parties.

The formal agreement between the Employer and the successful tenderer
shall be executed within 7 days of the receipt of Form of Contract
Agreement by the successful tenderer from the Employer.

25. Performance Security

25..1

25..2

The successful tenderer shall furnish to the Employer a performance
Security in the form and the amount stipulated in the Conditions of Contract
within a period of 14 days after the receipt of Letter of Acceptance.

Failure of the successful-tenderer to comply with requirements of sub-
clauses. 24.2 & 24.3.0r clause.25 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security.
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National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

F. TENDERING DATA

Instruction to tenderers
Clause Reference

26. Name of Employer
National Bank of Pakistan

(Insert address of the Employer with telex / fax no.)

27. Brief Description of Works
RENOVATION & REFURBISHMENT WORK OF NBP SIE BRANCH (1347), BAHAWALPUR
REGION

27.1. Employer’s address
Engineering Division 3" Floor NBP Head Office I-l Chundrigar Road Karachi

27.2. Engineer’s address:
Engineering Division 3" Floor NBP Head Office |-l Chundrigar Road Karachi

28. Tender shall be quoted entirely in PAK Rupees. The payment shall be made in PAK
Rupees.

29. i) Amount of Tender Security
Rs:470,000/- Earnest Money of Estimate Amount
ii) Performance bond,
Not need/ Not required

30. Period of Tender Validity
365 Days from the date of opening tenders

31. Number of Copies of the Tender to be submitted
One original plus One copies.

32. Employer’s Address for the purpose of tender Submission

Engineering Division, Office 3" Floor Engineering Wing Head Office I-I Chundrigar Road
Karachi.

33. Venue, Time and Date of Tender Opening

Venue: As mentioned in clause 32 (a)

Date: 12:00 hour’s

Time: 23/08/2023
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G. FORM OF TENDER

34. Tender Reference
No.
(Name of Works)

To:

Dear Sir,
i.Having examined the Tender Documents including instructions to Tenderers, Tendering
Data, Condition of Contract, Contract Data, Specification, Drawing, if any, schedule of prices

and addenda nos. for the execution of the above named
Works, we the undersigned, being a company doing business under the name of and
address

and being Duly incorporated under
the laws of Pakistan hereby offer to execute and complete such Works and remedy and
defects therein in conformity with the said Documents including Addenda thereto for the

total tender price of
Rupees .
( ) or such other sum as

may be ascertained in accordance with the said Documents.
ii.We understand that all the Schedules attached hereto form part of this Tender.
iii.As security for due performance of the undertaking and obligations of this Tender, we
submit herewith a Tender Security in the amount of
drawn in your favor or made
payable to you and valid for a period of 28 days beyond the period of validity of Tender.
iv.We undertake, if our Tender is accepted, to commence the Works and to deliver and
complete the Works comprised in the Contract within time(s) stated in contract agreement.
v.We agree to abide by this Tender for the period of days from the date fixed
for receiving the same and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.
vi.Unless and until a formal agreement is prepared and executed, this Tender together with
your written acceptance thereof, shall constitute a binding contract between us.
vii.We undertake, if our Tender is accepted, the execute the Performance security referred to
in Conditions of Contract for the due performance of the Contract.
viii.We understand that you are not bound to accept the lowest or any tender you may receive.
ix.We do hereby declare that the Tender is made without any collusion comparison of figures
or arrangement with any other person or persons making a Tender for the Works.

Dated this day Signature in the

capacity of duly authorized to sign tenders for and on behalf of

(Name of Tenderer in Block Capitals)

Address

Witness
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SPECIAL CONDITIONS OF CONTRACT CONSTRUCTION /
REFURBISHMENT / RENOVATION WORKS

Security Deposit

The persons whose tender may be accepted (hereinafter called the contractor) shall permit
the National Bank of Pakistan at the time of making any payment to him for work done
under the Contract to deduct such sum as will amount to Five percent (5%) of all money so
payable, such deduction to be held by the National Bank of Pakistan by way of Security
deposit. All compensation or other sums of money payable by the contractor to the
National Bank of Pakistan under the terms of this contract may be deducted from or paid
by the sale of a sufficient part of his security deposit, or from the interest arising there-
from, or from any sums which may be due or may become due to the' contractor by the
National Bank of Pakistan on any account whatsoever, and in the event of his security
deposit being reduced by reasons of any such deduction or sale as aforesaid the contractor
shall within ten days thereafter make good in cash or Government Securities endorsed as
aforesaid any sum or sums which may have been deducted from or raised by sale of his
security deposit or any 'part thereof. However, the contractor will not be entitled to any
interest or profits on his earnest money, security deposit or any other sums of money of
the contractor remaining with the Bank for any period.

Compensation or liquidated damages payable by contractors to. National Bank of
Pakistan for delay in completion of work

The time allowed for carrying out the work as entered in the tender by strictly observed by
the contractor and shall be reckoned from the date on which the order to commence work
is given to the contractor. The work shall throughout the stipulated period of the contract
be proceeded with all due diligence (time being deemed to be the essence of the contract
on the part of the contractor) and the contractor shall pay as compensation Rs.

for every day that the work remains uncommented, or unfinished after the proper dates
and further, to ensure good progress during the execution of the work, the contractor shall
be bound, in all cases in which , the time allowed for any work exceeds none month, to
complete one-fourth of the whole of the work before one-fourth of the whole time allowed
under the contract has elapsed, one half of the work, before one-half of such time has
elapsed, and three fourths of the work, before three fourths of such' time has elapsed. In
the event of the contractor failing to comply with this condition he Shall be liable, without
prejudice to the other rights of the employer, to pay as compensation Rs. for
every day that the due 'quantity of work remains 'incomplete, provided always that the
entire amount of compensation to be paid under the provisions of this clause shall not
exceed fifteen percent on the estimated cost of the work as shown in the tender.

Securing Bank Interest

In any case in which under any clause or clauses. of this contract the contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit
(whether paid in one sum deducted by installment) or committed a breach of any of the
terms contained in the Engineer Incharge on behalf of the National Bank of Pakistan shall
have power to adopt all or any of the following courses without prejudice to its other rights,
as he may deem 'best suited to the interest of the National Bank of Pakistan.

Action When Whole Security Deposit Is Forfeited

i To rescind the contract (of which rescission notice in writing to the
contractor Under the hand of the Engineer shall be conclusive evidence) and
in which case the security deposit of contractor shall stand forfeited, and be
absolutely at the disposal of the National Bank of Pakistan.

ii  To employ labour paid by the National Bank of Pakistan and to supply
materials to carry out the work; or any part of the work debiting the
contractor with the.cost of .the labour and the price of material (of the
amount of which cost and price certificate of the Engineer Incharge shall be
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final and conclusive against the contractor) and crediting him with the value
of the work done, in all respects in the same manner and at the same rates
as if it had been carried out by the contractor under the terms of his
contract, the certificate of the Engineer Incharge as to the value of the work
done shall be final and conclusive against the contractor.

ii  To measure up the work of the contractor, and to take such part thereof as
shall be unexecuted out of his hands, and to give it to another Contractor to
complete, in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original contractor, if the whole
had been executed by him (of the amount of which excess the certificate in
writing of the Engineer incharge shall be final and conclusive ) shall be borne
and paid by the original contractor and may be deducted from any money
due to him by the National Bank of Pakistan under the contract or otherwise,
or from his security deposit or proceed of sale thereof or a sufficient part
thereof.

In the event of the above courses being adopted by the Engineer Incharge the contractor
shall have no claim to compensation of any loss sustained by him by reason of hi having
purchased or procured any material or entered into engagements, or made any advances
on account of or with a view to the execution of the work of the performance of the
contract. And in case the contract shall be rescinded under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work therefore
actually performed under this contract unless and until the Engineer Incharge will have
certified in writing the performance of such work and the value payable in respect thereof,
and he shall only be entitled to be paid the value so certified.

Contractore remains liable to nay compensation if action not taken under lause-37

In any case in which any of the powers, conferred upon the Engineer incharge by clause 37
hereof shall have become exercisable and the same shall not be exercised the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
not withstanding be exercisable in the event of any future case of default by the contractor
for which by any clause hereof he is declared to pay compensation amounting to the whole
of his security deposit the liability of the contractor for past and future compensation shall
remain unaffected. In the event of the Engineer Incharge putting in force either of the
power(a) or (c) vested in him under the preceding clause he may, if he so desire, take
possession of all or any tools, plant materials and stores in or upon the works, or the site
thereof or belonging to the contractor or procured by him and intended to be used for the
execution of the work or any part thereof, paying / allowing for the same in account at the
contract rates, or in case of those not being applicable at current market rates to be
certified by the Engineer Incharge whose certificate thereof shall be final, otherwise the
Engineer incharge may be notice in writing to the contractor or his clerk of the work
foreman or other authorized agent require him to remove such tools, plants materials or
stores from the premises (within a time to be specified in such notice) and in the event of
the contractor failing to comply with any such requisition, the Engineer incharge may
remove them at the contractor's expense or sell them by auction or private sale on account
of the contractors and at his risk in all respects and the certificate of the Engineer Incharge
as to the expenses of any such sale shall be final and conclusive against the contractor.

Extension of time for completion of work

If the contractor shall desire an extension in the time for completion of the work on the
grounds at his having been unavoidable hindered in its execution or on any other ground
he shall apply in writing to the engineer Incharge within 30 days of the date of the hindrance
on account of which he desires such extension as aforesaid, and the Chief Engineer shall, if
in his opinion (which shall be final) reasonable ground be shown thereof, authorize such
extension of time if any, as in his opinion be-necessary or proper.
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Final Certificate for completion

On completion of the work, and six-months thereafter the contractor shall be furnished
with a certificate by the Engineer Incharge of such completion, but no such certificate shall
be given, nor shall the work considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding surplus
materials and rubbish and clean off the dirt from all wood work, doors, windows, walls,
floors or other parts of any building, in upon or about which the work is to be executed, or
of which he :may have had Possession for the purpose of the .execution thereof, nor until
the work shall have been measured by the Engineer Incharge whose measurements shall
be binding and conclusive against the contractor. If the contractor shall fail as to removal
of scaffolding, surplus materials and rubbish, and cleaning off dirt on or before the date
fixed for the completion of the work, the Engineer Incharge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish and dispose of the same
as he thinks fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay
the amount of all expenses so incurred and shall have no claim in respect of any scaffolding
or surplus material as aforesaid except for any sun actually realized by the sale thereof.

Confirmation to all laws and regulations

The contractor shall confirm in all respects to the provision of all Central and Local Laws,
Rules and Regulation which may be applicable to the execution of said works by contractors
and indemnify the proprietor against all penalties incurred by reason of any such provision.

All on intermediate payments to be regarded as advance

No payment shall be made for works estimated to cost less than rupees one thousand, till
after the whole of the works shall have been completed and a certificate of completion
given. But in the case of works estimated to cost more than rupees one thousand the
contractor shall on submitting the bill thereof be entitled to receive a monthly payment
proportionate to the part thereof then approved and passed by the Engineer Incharge
whose certificate of such approval and passing of the sum to payable shall be final and
conclusive against the contractor. But all such intermediate payments shall be regarded as
payment as payments by way of advance against the final payment only and not as payment
for work actually done and completed and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected, or be considered as an admission of the due performance of the contract, or any
part thereof in any respect, or the occurring of any claim nor shall of the affect in any way
the powers of the Engineer Inchagre under these conditions or any of the accounts or
otherwise, or in any other way or affect the contract. The Engineer Incharge shall have
power to amend or withhold any certificate if the works or any part thereof have not been
carried out satisfactorily. The final bill shall be submitted by the contractor within one
month of the date fixed for completion of work, otherwise the Engineer Incharge certificate
of the measurement and of the total amount payable for the work accordingly shall be final
and binding on all parties.

Submission of bills

A bill shall be submitted by the contractor for each month on or before the date fixed by
the Engineer Incharge for all work executed in the previous month, and the Engineer
Incharge shall take or cause to be taken the requisite measurement for the purpose of
having the same verified, and the claim as far as admissible adjusted if possible, before the
expiry of one month from the presentation of the bill. If the contractor does not submit the
bill within the time fixed as aforesaid, Engineer Incharge may depute a subordinate to
measure up the said work in the presence of the contractor, whose counter signature to
the measurement list will be sufficient warrant; and the Engineer Incharge may prepare a
bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted on Printed Forms

The contractor shall submit all bills on the printed forms and the charges in the bills shall
always be entered at the rates specified in the tender or in the case of any extra work
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ordered in pursuance of these conditions, and not mentioned or provided for in the tender,
at the rates previously approved by National Bank of Pakistan.

Payment to the Contractor

Payment due to the contractor will be made either by credit to his account with the Bank
or direct to him.

Supply of Materials by the Bank

If the specification or estimate of the work provides for use of any special description of
materials to be supplied from the National Bank's store, or if it is required that the
contractor shall use certain stores to be provided by the Engineer Incharge (Such materials
and stores and convenience of the contractor but not so as in any way to control the
meaning or effect of this contract; specified in the schedule or memorandum hereto
annexed) the contractor shall be supplied with such materials and stores as required from
time to time to be used by him for the purposes of the contract only, and the value of the
full quantity of materials and stores so supplied at the rates specified in the said schedule
or memorandum may be set off or deducted from any sums then due, or thereafter to
become due to the contractor under the contract or otherwise or against or from the
security deposit, or the proceeds of sale thereof, if the same as held in Government
Securities, the same or sufficient portion thereof being in this case sold for the purpose. All
materials supplied to the contractor shall remain the absolute property of the National
Bank of Pakistan and shall not on any account be removed from the site of the work, and
shall at all time be open to inspection by the Chief Engineer, Engineer Incharge. Any such
material unused and in perfectly good condition at the time of the completion or
termination of the contract shall be returned to the National Bank of Pakistan's store, if by
a notice in writing it shall so require. The contractor shall not be entitled to return any such
material except with the consent of the National Bank Pakistan. In case any such materials
returned to the Bank with such consent, have remained unused by the contractor or any
wastage or damage has been caused to such materials, the contractor will not entitle to
any compensation from the Bank for such wastage, damage of non-use of the materials.

Work to be executed in accordance with Specification, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial
and workmanlike manner, and both as regard materials and otherwise in every respect in
strict accordance with the specification. The contractor shall also confirm exactly, fully and
faithfully to the design, drawing and instruction in writing relating to the work singed by
the Chief Engineer and lodged in his office and to which the contractors shall be entitled to
have access at such office, or on the site of the work for the purposes of inspection, during
office hours, and the contractors shall, if he so requires, be entitled at his own expense to
make or cause to be made copies of the specification and of all such design, drawings and
instruction as aforesaid. The whole work shall be carried out to the entire satisfaction of
the Chief Engineer whose decision regarding workmanship and interpretation of
specifications shall be final and binding on the contractor.

Alteration in Specifications, designs and Quantities

The Chief Engineer, Engineer Incharge shall have power to make any alteration in omission
from addition to, or substitutions for the original specifications, drawings, designs and
instructions, that may appear to him to be necessary, or advisable during the progress of
the works, and the contractor shall be bound to carry out the work in accordance with any
instruction which may be given to him in writing signed by the Chief Engineer / Engineer
Incharge and such alteration, omission, additions or substitutions shall not invalidate the
contract and any altered, additional or substituted work which the contractor may be
directed to do in the manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main work
and at the same rates as are specified in'the tender for the main work. The time for the
completion of the work shall be extended in the proportion that the altered, additional or
substituted work bears to the original contract work, and the certificate of the Engineer
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Incharge shall be conclusive as to such proportion. If the items of the work corresponding
to the altered, additional or substituted work are not already mentioned in, the Schedule
of quantities and rates, the Chief Engineer in writing shall fix such other rate or price as in
the circumstances he shall think reasonable and proper where extra work cannot be
properly valued the contractor shall be allowed day work prices in accorded with the local
day work rates and wages and in either case the vouchers specifying the daily time and the
materials used by delivered to the Engineer for verification and if the altered, additional or
substituted work is not entered in the said schedule off rates then the contractor shall
within seven days of the date of his receipt of the order to carry out the work, inform the
Chief Engineer / Engineer Incharge of the rate which it is his intention to charge such class
of work, and if the Chief Engineer / Engineer Incharge does not agree to this rate he shall
by' notice in writing, be at liberty to cancel his order to carry out such class of work and
arrange to carry it out in such manner as he may consider advisable, provided always, that
if the contractor shall commence work or incur any expenditure in regard thereto before
the rates shall have been determined as lastly here in before mentioned, then and in such
case he shall only be entitled to be paid in respect of the work carried out or expenditure
incurred by him, prior to the date of the determination of the rate as aforesaid according
to such rate or rates as shall be fixed by the Chief Engineer. The decision of the Chief
Engineer as regards rates shall be final and binding on the contractor.

Rates for substituted or additional items of works

No deviation from specifications stipulated in the contract nor any additional items of work
shall be carried out by the contractor unless the rates of the substituted, altered or
additional items have been approved in writing by the Chief Engineer failing which the
National Bank of Pakistan will not be bound to entertain any claim on this account

No compensation for alteration in or restriction of work to be carried out

If at any time after the commencement of the work National Bank of Pakistan shall for any
reasons whatsoever not require the whole thereof as specified in the tender to be carried
out, the Chief Engineer / Engineer Incharge shall give notice in writing of the fact to the
contractor who shall have no claim to any payment or compensation whatsoever on
account of any profit or advantage which he might have derived from the execution of the
work in full, but which he did not drive in consequence of the full amount of the work not
having been carried out, neither shall he have any claim for compensation by reason or any
alteration have been made in the original specification, drawing, design and instructions
which shall involve any curtailment of the work as originally contemplated.

Action and Compensation payable in case of bad work

If it shall appear the Engineer Incharge or his subordinate Incharge of the work, that any
work has been executed with unsound, imperfect or unskillful workmanship, or with
materials of any inferior description, or that any materials or articles provided by him for
the execution of the work are unsound, or of a quality inferior to that contracted for or
otherwise not accordance with the contract, the contractor shall on demand in writing from
the Engineer Incharge specifying the work materials or articles complained of
notwithstanding that the same may have been inadvertently passed, certified and paid for,
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as
the case may require or as the case may be, remove the materials or articles to specified
and provide other proper and suitable materials or articles at his own proper charge and
cost, and in the event of his failing to do so within a period to be specified the Engineer
Incharge in his demand aforesaid, then the contractor shall be liable to pay compensation
at the rate of one percent on the amount of the estimate for every day not exceeding ten
days, while his failure to do so shall contractor and in the case of any such failure the
Engineer Incharge may rectify or remove and re-execute the work or remove and replace
with others, the material on articles complained of, as the case may be at the risk and
expenses in all respect of the contractor
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Insurance

The Contractor shall be responsible for Itaim.ng insurance against all risk including war risk,
mutiny, civil war, civil commotion and other risks as may be prescribed from time to time
by the bank, to the works and materials used and unused issued by the Bank and shall make
good at their own cost all loss or damage whether to the work themselves, materials and /
or to the lives persons either under the workmen's compensation Act or third party risk or
property of others from whatsoever cause arising out of, or in-connection with the works
either during the progress of the works or during the period of maintenance provided by
the contract. And all such insurance policies shall be assigned by the contractor to or in
favour of the employer and if / any reason such assignment is not possible, then the
contractor shall take out insurance policies jointly in his and in the name of the employer
and for the benefit of the employer. The contractor shall obtain and keep in force policies
in respect of the above risks and such risks as it may be prescribed by the Bank from time
to time which shall apply specifically and solely to the contract and shall fulfill all, the
contractors’ obligations for insurance in connection with this contract from the National
Co-Insurance Scheme. If the national Co-Insurance Scheme is unable to provide the cover
from a Pakistani insurer or if neither the National Co-Insurance Scheme is unable to provide
the cover from a Pakistani insurer or if neither the National Co-Insurance Scheme is unable
to provide the cover from A Pakistani insurer or if neither the National Co-Insurance
Scheme nor a Pakistani insurer are able to provide a cover, only in that event shall cover be
obtained from foreign insurers

Work open to Inspections

All works under or in course of execution or executed in pursuance of the contract shall at
all times be open to be inspection and supervision of the Chief Engineer / Engineer Incharge
and his subordinate and the contractor shall at all times during the usual working hours,
and at all other time at which reasonable notice of the intention of the Engineer Incharge
or his subordinate to visit the works shall have been given to the contractor himself.

Notice to be given before work is covered up

The contractor shall be given not less than five days’ notice in writing to the Engineer
Incharge or his subordinate Incharge of the work before covering up to otherwise placing
beyond the reach of measurement any work, in order that the same may: be measured and
correct dimension thereof be taken before the same is so covered up or placed beyond the
reach measurement, and work without the consent in writing of the Engineer Incharge or
his subordinate Incharge of the work and if any work shall be covered up or placed
obtained, the same shall be covered at the contractor's expense, or indefault thereof no
payment or allowance shall be made for such work or the materials with which the same
was executed.

Maintenance period after issue of certificate of completion

i. After six months for refurbishment / renovation works
ii. After one year for construction of building works

If the contractor or his workmen or servants shall break deface, injure or destroy any part
of a building in which they may be working or any buildings, road, curbs, fence, enclosure
water pipes, cables, drains, electric or telephone post of wires, trees, grass or grassland or
cultivated ground adjoining contiguous to the premises on which the work or any part of it
is being executed, or if any damage shall happen to the work, while in progress, from any
cause whatever, or any imperfections become apparent in it after six months of completion
of refurbishment / renovation works and after one year completion of construction of
building works, the contractor shall make.the same good at his own expense, or in default,
the Chief Engineer may cause the sameto.be made good by other workmen and deduct
the expenses (of which the certificate of the Chief Engineer shall be final) from any sums
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that may be then, or at any time thereafter may become, due to the contractor, or from his
security deposits or the proceeds of sale thereof, or of a sufficient portion thereof. The
security deposit of the contractor shall not be refunded before the expiry of six months
after the completion of work.

Contractor to supply plants ladders etc.

The contractor shall supply at his own cost material except such special materials, if any, as
may in accordance with the contract be supplied from the National Bank's stores, plant
tools, appliance, implements, ladders, cordage, tackle, scaffolding and temporary works
requisite or proper for the proper execution of the work, whether original, altered or
substituted and whether in the specification or other documents forming part of the
contract or included or referred to in these conditions or not or which may be necessary
for the purpose of satisfying or complying with the requirements of the Engineer Incharge
as to any matter as to which under these conditions he is entitled to be satisfied or which
he is entitled to require together with carriage therefore to and from the work. The
contractor shall also supply without charge the requisite number of person with the means
and materials necessary for the purpose of setting out works, and counting, weighing and
assisting in the measurement or examination at any time and from time to time of the work
of materials. Failing his so doing the same may be provided by the National Bank of Pakistan
at the expense of the contractor and the expenses may be deducted from any money cue
to the contractor, or from his security deposit or the proceeds of the sale thereof or of a
sufficient portion thereof. The contractor shall also provide all necessary fencing and lights,
required to protect the public from accident, and shall be bound bear the, expenses of
defense of every suit, action or other proceeding at law that may .be brought by any person
for injury sustained owing to neglect of the above precautions and to pay any damages and
cost which may be awarded in any such suit action' or proceedings to any such person or
which may with the consent of contractor be paid to by any claim by person.

Contractors’ liabilities under Workmen's Compensation Act.

In every case in which by virtue of the provisions of section 12, sub-section (1) of the
workmen's compensation Act, 1923, the National Bank of Pakistan is obliged to pay
compensation to a workman employed by the contractor, in execution of the works the
National Bank of Pakistan will recover from the contractor the amount of the compensation
so paid, and without prejudice to the rights of the National Bank of Pakistan under section
12, sub-section (2) of the said Act. the National Bank of Pakistan shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum
by the National Bank of Pakistan to the contractor whether under this contract or
otherwise. The National Bank of Pakistan shall not be bound to contest any case against it
under Section 12, sub-section (1) of the said Act, except on the written request of The
contractor upon his giving to the National Bank of Pakistan full security for all cost of which
the National Bank of Pakistan might become liable in consequence of contesting such
claims.

Labor
No female labor shall be employed within the limits of cantonment.

No labor below the age of twelve years shall be employed on the work

FAIR WAGES CLAUSE

The contractor shall pay not less than fair wages to labors engaged by him on the work.

Explanation. "Fair Wage" means wage whether for time or piece work notified at the time
of inviting tenders for the work and where such wages have not been so notified, the rates
prescribed by the Pakistan P.W.D for the district in which the work is done.

The contractor shall notwithstanding the provision of any contract to the contrary cause to
be paid a fair wage to laborers indirectly engaged on the work including any labor engaged
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by this sub-contractor in connection with the said work, as if the laborers had been
immediately employed by him.

In respect 'of all labor directly or indirectly employed, in the works for the performance of
the contractor's part of this agreement, the contractor shall comply with or cause to be
complied with Government Labor Regulations.

The National Bank of Pakistan shall have the right to deduct from the moneys due the
contractor, any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reasons of non-fulfillment of the conditions of the contract for
the benefit of the worker’s non-payment of wages or of deduction made from his or their
wages which are not justified by the terms of the contract or non-observances of the
Regulations.

The National Bank of Pakistan vis-a-vis the contractor shall be primarily liable for all
payment to be made under, and for the observation of the Regulations aforesaid without
prejudice to his right to claim indemnity from this sub-contractor.

The Regulations aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be a breach of this contract.

The contractor shall at his own expense provide or arrange for the provision of footwear
for labour doing cement mixing work (the contractor has undertaken to execute under this
contract) to the satisfaction of the Engineer Incharge and on his failure to do so the National
Bank of Pakistan shall be entitled to provide same and recover the cost from the Contractor.

The Contractor shall submit, by the 4th and 19th of every month, to the Engineer Incharge,
a true statement showing in respect of the second half of the preceding month and the first
half of the current month, respectively.

Statement Showing Labour Employed etc.

The number of laborers employed by him on the work (2) their working hours, (3) the wages
paid to them, and (4) the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and injury caused by
them, failing which the contractor shall be liable to pay to the National Bank of Pakistan a
sum not exceeding Rs.500/- for each default or materially incorrect statement The decision
of the Engineer Incharge shall be final in deducting from any bill due to the contractor
amount levied as fine.

Observance of Government Labour Rules For Welfare

In respect of all labour directly or indirectly employed on the work for performance of the
contractor's part of this agreement the contractors shall comply with or caused to be
complied with all rules framed by the Government from time to time, for the protection of
Health and sanitary arrangement for workers employed by the National Bank of Pakistan
and its contractor.

Contract May Be Rescinded And Security Deposit Forfeited For Subletting Bribing Or
Becomes Insolvent

The Contract shall not be assigned or sublet without the written approval of the Chief
Engineer. And if the contractor shall assign or sublet his contract or attempt so to do or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors, or attempt so to do, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage, pecuniary or otherwise shall either directly or indirectly be given, promised or
offered by the contractor, or any of his servants or agents to any officer of person in the
employ of the National Bank of Pakistan, Any way relating to his office or employment or if
any such officer or person shall become in any way directly or indirectly interested in the
contract, the Chief Engineer may thereupon by notice in writing rescind the contract; and
the security deposit of the contractor shall thereupon stand forfeited and be absolutely at
the disposal of the National Bank of Pakistan and the same consequences shall ensure as if
the contract has been rescinded under clause 37 hereof and in addition the contractor shall
not be entitled to recover or be paid for any.work heretofore actually performed under the
contract.
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Sums Payable By Way Of Compensation

All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of the National Bank of Pakistan
without reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

Changes In The Constitution Of The Firm

In the case of a tender by partners any change in the constitution of the firm shall be
forthwith notified by the contractor to the Chief Engineer for his information.

Work To Be Under The Direction Of The Chief Engineer

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respect of the Chief Engineer of the National Bank of Pakistan
for the time being who shall be entitled to direct at what point or point and in what manner
they are to be commenced and from time to tune carried on.

Settlements Of Disputes

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the designs, drawings and instructions hereinbefore mentioned and or as to
any other question, claim, right, matter or thing whatsoever, in any way arising out of, or
relating to the contract, design, drawings, estimates, instructions, ordered, or these
conditions or otherwise concerning the Works, or execution, failure to execute the same,
whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the Circle Head National Bank of Pakistan being the sole
arbitrator and whose decision shall be final and binding on the contractor without any
appeal.

That the courts at Karachi shall alone have jurisdiction in respect of all disputes which may
arise between the Bank and the Contractor.

Lump Sum In Estimate

When the estimate on which tender is made includes lump sum in respect of the parts of
the work the contractor shall be entitled to payment in respect of the items of work
involved or the part the work in question at the same rates as are payable under this
contract for such items, or if the part of the working question is not, in the opinion of the
Engineer Incharge capable of measurement, the Engineer Incharge may at his discretion
pay the lump sum amount entered in the estimate, and the certificate in writing of the
Engineer Incharge shall be final' and conclusive against the contractor with regard to any
sum or sums payable to him under the provisions of his clause.

Action Where No Specification

In the case of any class of work for which there is no such specifications as in mentioned in
rule | such work shall be carried out in accordance with the Pakistan P.W.D specification for
the district and in the event of there being no district specification then in such case the
work shall be carried out in all respects in accordance with the instructions and
requirements of senior Engineer.

Definition Of Work

The expression "work" or "work' where used in this conditions shall, unless there be
something either in the subject or context repugnant to such construction, be constructed
and taken to mean the works by or by virtue of the Contact contracted to be executed,
whether temporary or permanent, end whether original altered substituted or additional.

No Claim On Account Of Fluctuations

It must be clearly understood by the Contractor that no claim on account of fluctuation of
market rates on account of war or for any reason whatsoever will be entertained during
the currency of this contract for items of the work as per schedule of quantities attached
to the agreement.

Rates Inclusive Of All Taxes
The tendered rates or amounts should be inclusive of all taxes, income and sales faxes etc.
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payable to the central and provincial Government or local bodies and no claims on this
account shall be entertained by the National Bank of Pakistan, even if the taxes are
enhanced or any new taxes are imposed under any head by the Government of Pakistan /
Provincial Government or a Local Body during the currency of the contract. Enhancement
of taxes or levy of new tax shall not affect the rates which may be agreed upon.

Rates Inclusive Of All Leads And Lifts
The tendered rates shall be inclusive of all lead and lift.
Contractor To Check Drawing, Specifications Etc. Before Execution Of Work

The contractor shall check all dimensions and quantities on any drawing and schedule of
items given to him by the Bank and shall notify the Bank of any discrepancy or divergence
which may be discovered therein and the contractor must get it clarified in writing before
execution of the work otherwise he will be solely responsible for any loss to him in rectifying
the work.

Rates Inclusive Of All Incidental Charges

The contractor's rate shall include all incidental charges in connection with the work such
as the cost of removing trees, shrubs, grass, etc. which interfere with the execution of the
work.

Alternation Or Additions By The Contractors

No alternation or additions shall be made by the contractor in the schedule of quantities,
and rates must be filled in ink or typed out both in figures and words clearly and legibly in
the columns provided in the schedule of quantities. All corrections must be initialed by the
contractors. Any tender who does not comply with this condition will be liable to be
summarily rejected and not taken into account when preparing comparative statement.

Reduction Of Rates-For Items Not Carried Out Properly

The Chief Engineer has full power to reduce the rates for such items which have not been
properly carried out but can be accepted otherwise. The decision of the Chief Engineer with
respect to reduction or rates will be final and without appeal.

Materials' Obtained for Execution

Material obtained from execution will be the property of the Bank. Serviceable materials
are to be stocked in the place pointed out by the places pointed out by Engineer Incharge.
The contractor undertakes to have the site clean free from rubbish to the satisfaction of
Engineer Incharge.

Site Clearance On Completion

On completion of the work or earlier as directed by the Engineer Incharge the contractor
shall remove all temporary structure (Godown, site offices etc.) erected by him at the site
work. He shall fill all tanks dug out by him at site, remove all debris and other materials like
surplus send, stone ballast, rubbish etc. and if short shall leave the site in a neat and tidy
condition.

Depositing of Materials Without Inconvenience

The contractor shall not deposit any mater, al on any site which will inconvenience to the
public. The Engineer Incharge may require the contractor to remove any material which are
considered by him to be resource of danger or inconvenience to the public, or cause them
to be removed the contractor's cost.

Supply of Materials

Owing to difficulty in obtaining certain materials in the open market, the Bank may arrange
to supply the material from any source. There may be delay in obtaining the materials by
the bank and the contractor is, therefore, required, to keep himself in touch with the day
to day position, regarding the supply of materials from the Chief Engineer and to so adjust
the progress of the work that their labour may not, remain idle. It should be clearly
understood that the no claim whatsoever:shall be entertained by the Bank on account of
the delay etc. in supply of materials, it may however be clearly understood that this clause
will be applied to such materials only or as required to be supplied by the bank as per
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contract.

It will be at the discretion of the Chief Engineer not to accept a power of Attorney granted
by the contractor to some person who may appear undesirable to the Chief Engineer.

Storage.

The contractor shall make their own arrangement for storing their belongings and all the
materials.

Contractors as Trustee for Materials Supplied

Notwithstanding anything contained to the contrary in any or all the clauses of this contract
where any materials for the execution of the contract are procured with the assistance of
Government either by issue from Government stocks purchase made under order or
permits or licenses issued by Government, the contractor shall hold the said material as
trustee for Bank and use such material economically solely for the purpose of the contract
and not dispose of them without the permission of the Bank and return if required by the
Engineer Incharge, all surplus or unserviceable materials that may be left with him after the
completion of the contract, or at its termination for any reason whatsoever on his being,
paid or credited such price as the Engineer Incharge shall determine having due regard to
the condition of the material. The price allowed to the contractor, however, shall not
exceed the amount charged to him excluding the storage charges, if any. The decision of
the Engineer Incharge, shall be final and conclusive. In the event of the breach of the
aforesaid condition, the contractor shall in addition to throwing himself open to action for
contravention of the terms of license or permits and or permits and or for criminal breach
of trust, be liable to Bank for all moneys, advantages or profits resulting or which in the
usual course would have resulted to him by reason of such breach.

Materials Obtained From Excavation Etc. Will Be National Bank Of Pakistan Property

The contractors in the course of their works should understand that all material (e.g stone
and other materials) obtained in the work of dismantling, excavation etc. will be considered
Bank's property and issued to the contractor (if they require the same for their own use) at
rates approved by the Chief Engineer. If these materials are not required by them they will
be disposed off in the interest of Bank.

Nomenclature Of Items

The nature of work as to be carried out is given more or less in the nomenclature of the
items in the schedule. But for all purposes Pak P.W.D specifications, will have to be followed
and as per direction of the Engineer Incharge.

Doubts About Specifications To Be Referred To Chief Engineer Before Submitting Tender

The contractor shall carefully read the detailed specifications attached with the schedule
of quantities and if they have any doubts they should get them clarified from the Engineer
Incharge concerned, before execution of the work. In case detail of drawing of some items
is not attached with the tender documents, but the item is given in the schedule of
guantities, the contractor is bound to get it clarified from the Chief Engineer before
submitting his tender, failing which the contractor will be bound to execute the work at his
tender rates according to the details of drawings and designs of the work, which may be
supplied to him subsequently by the Bank and in such case the Bank will not be liable to
pay any extra amount.

Contractor Staff At Site

The contractors must keep experienced Engineer who can understand drawing,
specifications etc. on the site of work throughout the working time. He must be approved
by the Engineer Incharge and should he not carry out his duties properly he shall be
removed by the contractor within one week of a written request from the Engineer
Incharge. When an Engineer is removed another approved one by the Engineer Incharge
should be appointed.

Detailed Evaluation Of Works Prior To Bid:

The contractors should inspect the'site of work and acquaint themselves with the nature
and requirements of the work, facilities of access for materials, removal of rubbish, cost of
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carriage, nature of strata, etc. before submitting the tenders.
Site Disturbance Issues.

In case of work of, additions and alternation repairs or renovation of any Bank building the
contractor should clearly understand that he will not disturb the normal activities in the
said building in any way by his working. The contractor will not be entitled to any
compensation due to inconvenience or difficulty in execution of the work or idling of his
labour or piecemeal working or due to delay to delay in the clearance of work site on
account of the above.

Warning Signs.

Whenever a work is carried out in a city area, electric light or electric danger signs shall be
provided by the contractor in the barriers as well as paraffin ones at his own expense.

Access To Construction Site

The contractors may have to make temporary approach roads etc. at their own cost to
facilitate carriage of materials, such approach roads shall be aligned in a manner approved
by the Engineer Incharge.

Construction Site Conservancy And Sanitation.

The contractor(s) shall at his / their own cost provide his/ their labour with hutting on the
approved site and shall make arrangement for conservancy and sanitation in the labour
camp to satisfaction of the local public Health and medical authorities. He / they shall also
at his / their own cost make arrangement for laying of pipe lines for water supply to his /
their labour, camp from the existing means wherever available and shall pay all fees,
charges and expenses in connection therewith and incidental thereto.

INTERPRETATION CLAUSE

The Architect, the Engineer Incharge and the Senior Engineer mean the Chief Engineer
employed by the National Bank of Pakistan, Incharge of the department of Engineering at
Head Office. The site Engineer means the duly authorized representative of the Chief
Engineer.

Words importing the singular number shall include the plural number and vice versa.

Schedule showing (approximately) materials to be supplied by the Engineer Department,
National Bank of Pakistan under clause (10) and (26) of the conditions of contract for work
contracted to be executed and the rates at which they are to charge for.

Right Of Employer Under Law

Nothing contained in the Main contract shall in any way, affect or impair or be deemed or
constructed to affect or impair any rights or remedies to which the employer may be
entitled under law.

Interpretation of the Contract

That in the interpretation of the contract the following documents shall be taken into
account which are attached herewith.
i General specifications and plans
ii. Additional Condition.
iii. General rules and direction for the guidance of contractors.

iv. Tender for works.
V. Notice inviting tenders.
vi. Letters forming part of contact.

RENOVATION & REFURBISHMENT WORK OF NBP_SIE BRANCH (1347), BAHAWALPUR REGION 24



National Bank of Pakistan
Engineering Group, LCMG, Head Office Karachi

STANDARD FORMS
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CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT made (hereinafter called the “Agreement” made on the day of
between National Bank of Pakistan, Engineering Wing |-I-Chundrigar Road Karachi

(Hereinafter called the Employer) of the one part

, (Here-in after called the contractor) of 2" part.

WHERAS, the Employer has desirous that certain work viz

should be executed by the

contractor and has been accepted abide by the contractor for the execution and completion of
such work and the remedying of ant defects therein.

NOW THEREFORE for and in consideration of the promises, negotiations, covenants, and
agreement hereinafter and to be performed by the parties hereto, the said parties hereby
covenant and agree as follows :-

1) In consideration of the covenants and agreement to be kept and performed by the
contractor and for the faithful performance of this contract and the completion of the work
embraced therein, according to the specifications and conditions herein contained and referred to
or agreed in course of subsequent negotiations and in accordance with the general agreement and
condition of contact the National Bank of Pakistan shall pay and the contractor shall receive and
accept as full compensation for everything furnished and done by the contractor under this
agreement, the contract price stipulated in the contractor’s tender or such other sums as may be
ascertained in accordance with such conditions of contract etc. and rates quoted against each item
of work and agreed to and accepted by the parties as one instrument and at the time and in the
manner prescribed by the condition of contract.

1)} The contractor at his own proper cost and expense shall do all work and furnish all [abour
materials tools, supply machinery and other equipment and constructional plant that may be
necessary for the said work.

) The maintenance of rate progress in the work, which will result in its completion within the
specified time, is an essential feature of this contract and the contractor agree to process with due
diligence and care at all times to take a precaution to ensure the time of completion as defined
herein time being deemed to be essence of the contract on part of the contractor.

V) The said work shall be started within seven days of the contractor’s receipt from National
Bank of Pakistan of a written order to process and the contractor shall have the work called for
under the contract fully completed on or before ( days)

V) It is also understood and agreed that the contract documents including any addenda
thereto, consisting of the instruction of the tenderers, the tender’s condition of contract special
condition, schedule of items and rates, technical specifications drawings and this contract and are
each and all made a part hereof and have the same force and effect as if set-forth at length herein.
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Vi) It is agreed by the parties in this contract that the contract shall be executed in three
counterparts, two copies to be filled in the office of NBP and one given to the contractor.

IN WITNESS WHERROF, the parties hereto have executed this contract in counterparts as of the
day and year hereinabove set-forth.

WITNESTH NATIONAL BANK OF PAKISTAN
By
(SEAL)
WITNESTH CONTRACTOR
By
(SEAL) (SEAL)
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PERFORMANCE BOND

The successful tenderer shall to have to execute the following performance Bond from an
approved insurance company of the scheduled bank of the value of 10 % with sureties acceptable
to Owner, on its standard form enclosed within the tender, as laid down in the conditions of the
contract, within one month of issuance of the work order before entering into an agreement with
the owner.

This guarantee given at day of 20 by

hereinafter referred to as the guarantee (which expression wherever the context so admits mean
and include their successors and assigns) to the National Bank of Pakistan incorporated under
National Bank of Pakistan Ordinance 1949 having its Head Office at Karachi hereinafter referred to
the Bank.

WHEREAS an agreement of contract (hereinafter called the contract) been executed on
between (hereinafter referred to as the contractor) and
the bank for the construction, completion and maintenance of certain works, viz
as therein mentioned in conformity with the provision of

contractor.

NOW THEREFORE in consideration of the premises herein contained hereby undertake and
guarantee to the Bank the due performance of the agreement of contract by the contractor.

We further guarantee and undertake by order and on account of the contract to pay forthwith to
the bank without any demur, enquiry or objection whatsoever the sum of Rs.

(Rupees ) in case the contractor, fails to perform or
observe any of the terms, provision, conditions or stipulations of the contract or in case of default
by the contractor in fulfilling any part of Contact according to the true purport, intent and meaning
thereof which the Bank’s engineer shall sole Judge.

AND we further indemnify and agree to hold the Bank harmless damages, losses, costs charges and
expanses whatsoever made or in consequence of the aforesaid contract.

AND the guarantee shall not be effected in any manner by any alteration or modification made in
the contract or in the extent or nature of the works to be constructed completed or maintained
thereunder or by any allowance of time given to the contractor by any forbearance or forgiveness
shown the contractor in respect of any matter concerning the contractor.

AND we hereby declare and agree that this guarantee shall remain in full force unit the contract
has been fully performed by the contractor the entire satisfaction of the Bank, the sureties / surety
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shall satisfy and discharge the damages sustained by the Employer, without reference to the
Contractor, upto the amount of the written Bond , Then this Obligation shall be null and void but
otherwise shall be and remain in full force and affect, but no alteration in terms of the contract
made by agreement between the Employer and the Contractor, or in the extent or nature of the
work to be constructed, completed and maintained thereunder and no allowance of time by the
Employer under the Contract, Nor any forbearance or forgiveness in or in respect of any matter of
thing concerning the contract on the part of the Employer shall in any way release the sureties /
surety from any liability under the above written Bond.

Signed, sealed and delivered by
the Contractor above Named in
the presence of

(Contractor)
1.
2.
Signed, sealed and delivered by
the Contractor above Named in
the presence of
(Sureties / Surety)
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SPECIAL CONDITIONS

Clause 1:

Clause 2:

Clause 3:

Clause 4:

DESCRIPTION OF THE WORK

The work consists of furnishing all plant, labour, material, equipment and
performing all the work in strict accordance with the contract documents, for the
construction, as described, including the responsibility and performance of all
related work necessary and apartment thereto; its proper functioning, testing and
initial operations, performance. The contractor shall procure, furnish provide and
arrange for all the necessary and appurtenant thereto; its proper functioning,
testing and initial operation performance. The Contractor shall procure, furnish,
provide and arrange for all the necessary construction and maintenance of the
necessary construction camps, offices and warehouses, shall construct as required
and maintain the diversion works for drainage and shall perform all other work
necessary for completion of the works described herein in strict conformance with
these specifications.

GEOLOGY

The Employer does not guarantee the correctness of the designations of any
materials not any interpretations, deductions, or conclusions relative to sub-surface
conditions. Each tenderer and the Contractor must form his own opinion of the
character of the work and of the materials to be excavated; he must make his own
interpretations, and satisfy himself by his own investigation and research regarding
all conditions affecting the work to be done. Tender and the Contractor must
assume all responsibilities for deductions and conclusions as to the nature or
conditions of the materials to be excavated and of doing other work affected by the
geology at the site of the work.

A copy of the subsoil investigations of site is available in the "Head Office National
Bank" at Karachi and can be inspected by Tenderers for their information. This
report is to be issued for information only and does not form part of the contract
documents and does not in any way relieve the Tenderer of his responsibilities of
fully informing himself of site condition nor shall this report be used as the basis of
any claim of any nature whatsoever.

TEMPORARY WORKS

Within the areas which may from time to time be defined as the site, the Contractor

shall carry out and perform the construction of the works, and subject to the
approved of National Bank will be permitted to construct temporary roadways,
railways, camp building and temporary works which he may require for the
construction of the works. If the contractor wishes to use other land for camps or
for other contractor purposes, the contractor shall make all necessary arrangement
thereof and shall pay all rentals or other costs connected herewith. The National
Bank will give to the contractor possession of the area designated and defined as
the site, and shown on the drawing when the National Bank's order to commence
work is given.

SITE QFFICE

Site office with sanitary facilities shall be erected at contractors cost for his own
use and that of the site staff' of the National Bank and Engineer Incharge, minimum
area for the use of site staff of National Bank and Engineer Incharge shall be 300 sft.
And shall be of such dimensions and design as may be approved by the Engineer
Incharge. On completion of the work the contractor shall remove the structure
unless requested otherwise by the National Bank and clear the site without any
claim for compensation. The contractor shall arrange a telephone connection at the
site of work. The installation charges shall be reimbursed to the contractor by the
Bank after completion of the job but the running expenses shall be borne by the
Contractor without any claim, the telephone shall be maintained in good order for
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the use of Bank’s representative without any charges at all times during and for the
period of construction.

NOTICE BOARD

The Contractor shall provide a notice Board of dimensions not exceeding 10' x 6' in
a position on boundary wall to be approved by the National Bank. The contractor
shall paint on the Notice Board lettering giving the name of the project, Owner's
Name, the contractor's Name, the names of specialist Contractor.

USE OF SITE

The site is to be kept as clear as possible, to facilitate rapid progress of the work and
no employees of the Contractor unless authorized by the National Bank will be
permitted to live on the site.

SETTING OUT

The Contractor will have to layout the building as per plan. The Contractor will
responsible for all errors that may be subsequently found and he will remedy it all
his own expense. If certain portion of the Work has already been done by other
contractors the contactor is to check all the center lines in, the work already
performed and to report in writing any discrepancies between these checking and
the National Bank drawings at the time of taking possessions of the site Once he has
taken possession, the Contractor will be responsible for any errors that may
subsequently be found in the visible portions of other contractor's' work and will
have to remedy the same at his own expense.

SURVEYING INSTRUMENTS

The Contractor shall maintain in: his office at site required surveying instruments in
perfect working condition to enable the National Bank and Engineer Incharge to
check level and lines of the work. The contractor is to construct and preserve
accurate setting out stations and bench marks so that the lines and levels may easily
be checked.

CARE OF WORKS

The contractor will be held responsible for the care of the whole of the works
including those executed by specialist contractors from damage arising from any
cause whatsoever (same and except the Excepted risks and defined below) from the
date of commencement to the date of completion. The contractor shall also be
responsible for all damage to person, property, animal or thing arising during
execution of the works. Excepted Risks as mentioned above are Nuclear Hazards,
war hostilities (whether way is declared or not) invasion, act of foreign enemies’
rebellion, revolution, insurrection or military or usurped power, civil war or riots
(otherwise than among the Contractors own employees) or use of occupation by
the National Bank of any portion of the works in respect of which a certificate of
completion has been issued.

KEEPING FOUNDATIONS & WORKS FREE FROM WATER

If necessary, the contractor at his own expense shall provide and maintain power
driven pumps to keep the works free from water. The water shall be disposed of to
the satisfaction of the local authorities and / or the National Bank.

PROGRESS REPORT

The contractor shall be responsible for preparing and sending weekly report of
progress to the owner and Engineer Incharge. The proforma for such weekly
progress report shall approved by Engineer Incharge or amended from time to time
as found necessary. All assistance by Contractor shall be given to Engineer Incharge
or amended from time to time asfound necessary. All assistance by contractor shall
be given to Engineer Incharge, site staff as and when an assessment of such progress
is to be made by Engineer Incharge.
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TREASURE TROVE

The contractor shall hand over to the National' Bank any treasure coins or objects
of antiquity or fossils etc. which may be found on the sited during excavation.

WATER AND WARD

The Contractor shall provide at his own expense day and: night watchmen for the
protection of all works on site including materials already fixed in the work by him
or by other specialist contractors employed will also be required to have their own
watchmen for their own stores.

TEMPORARY POWER AND LIGHT

During the construction period temporary power and lighting facilities shall be
provided by the contractor to supply electric service for construction tools,
equipment and site lighting etc. The contractor shall assume responsibility for this
service, its maintenance, repair and operation at his own cost, starting two weeks
after notification of award of the contract and as directed by National Bank.

WATER. FOR CONSTRUCTION PURPOSES

Contractor will Make his own arrangements for water for construction, drinking and
other purpose.

SITE ORDER BOOK

The contractor shall maintain a site order book (of triplicate leaves) for taking
instruction and directions of the Bank's Chief Engineer or his representative at the
site of work.

GENERAL

Wherever in the drawings and schedule of items etc. and specification any material
or articles or matter is indicated to be under “approved”, “Requirement",
"Direction" and instruction it will be of the Bank's Chief Engineer at the Head Office.

ATTENDANCE UPON SPECIALIST CONTRACTORS

The General Contractor shall at his own cost attend upon and allow all facilities and
make good after all specialist contractors have executed their works. He shall allow
sufficient time and free use of water, electricity, available or erected at site, at usual
charge .as approved by the Chief Engineer. The following specific attendance will be
required from the General Contractor.

a) Mechanical Service: The specialist contractor shall place sleeves in the form
work concrete before pouring to allow, for the future passage of pipe. Where
possible or essential, the specialist contractor will install such equipment which
has to be embedded in structural concrete or brick work or floor and General
Contractor and his workmen shall take care as not to dislocate such installation.
Where this cannot be done in advance, the specialist contractor shall cut holes
in floors and walls required to accommodate piping and fittings and the building
contractor will make good any work cut away. Where the pipes are suspended
from ceiling or clamped to walls, the specialist shall fix such hangers and clamps
to ceiling or walls and the General Contractor shall do any making good ceiling
or wall as required. IN case of all electrical conduits and all service pipes the
General Contractor shall exercise care in covering such pipes with cement
mortar so that any time concrete filling below floor tilling or roof terrace will not
cause the pipes to deteriorate.

b) Air-Conditioning Heating and ventilation: The Building Contractor’s attendance
will be as follows:

The ceiling ducts and pipes will be fixed by the specialist contractor secured to
the structural slab by wrought iron hangers which will penetrate the underside
of the structural roof ‘slab in order to secure the hangers. The specialist
contractor will make good the cutting of the slab after the specialist contractor

RE